Sacramento City Unified School District

5735 47th Avenue, Sacramento, CA 95824

December 19, 2024

Request for Proposal (RFP #477)

Lease-Leaseback Construction Services

For

Pacific Elementary School New Construction ProjectFor

Exhibits

Exhibit A: Map to Sacramento City USD District Office (Serna Center)
Exhibit B: Preliminary Site Plan
Exhibit C: Allowable General Conditions Costs and other Project Costs
Exhibit D: Fee Proposal Form
Exhibit E: Facilities Lease
Exhibit F: Site Lease
Exhibit G: SCUSD Boundaries and Areas
Exhibit H: DVBE Requirements
Exhibit I: Lease/Leaseback Construction Standard Forms Manual
Exhibit J: Non-

9 The construction duration is anticipated to be from **09/02/2025 – 07/05/2027**, with punch list and final construction completion anticipated by **07/30/2027**.

/ (a t) - 1 s 8
t 4 u b a a m p e t /

The LLB Entity shall work under the direction of the District and its agents. District agents shall be the Construction Manager ("CM"), **Kitchell CEM** and the Architect. For this Project, the District has retained **Lionakis** as its Architect (Designer of Record) to prepare the design and engineered plans and specification for the Project. The LLB Entity shall

agreements. When developing the TBR during preconstruction services, the selected LLB Entity shall award subcontracts for the work without regard to whether the subcontractors are otherwise parties to collective bargaining agreements. The LLB Entity will be required to provide the District with a monthly report of its and its subcontractors' compliance with the skilled and trained workforce requirements to ensure compliance with the PLA.

Financing

Financing will be required from the LLB Entity in that the total of the lease payments under the Facilities Lease for the Project will be spread over a Lease Term that includes a post-construction period of **twelve (12)** months after final completion of the Project. The District contemplates that the portion of the Project financed and paid during the post-construction period will not exceed five percent (5%) of the Total Base Rent. Any fees for financing during the post-construction period shall be stated in the Price Proposal and will be taken into consideration in evaluating the Proposals. The District will not pay any additional fees for financing during the construction period of any Increment.

Construction Budgets / Costs

The District will require an open book policy with the LLB Entity and its construction team. The District, through itself or its authorized agents and consultants, expects to have access to all Project information, including without limitation subcontractor/supplier bids, contracts, and change orders; value engineering back-

Monthly lease payments **are anticipated to be the same for each month during the construction period,** except for the inclusion of approved contingency usages. Monthly Lease Payments **during the post-construction period following completion of the Project shall be the same for each month.** All Lease Payment Schedules or revisions presented to the Board for approval must include a **twelve (12)** month post-construction period.

Subject to Board approval of the TBR for the Construction increment and Lease Payment Schedule, the District and the selected LLB Entity will amend the Facilities Lease to incorporate the agreed-upon TBR and Lease Payment Schedule. If the Board does not approve the TBR and/or the Lease Payment Schedule, then the District may, in its sole discretion, decline to proceed with the Construction increment, or, in the alternative, may negotiate with the LLB Entity for a revised proposed TBR and Lease Payment Schedule. No work for which a contractor is required to be licensed in accordance with Article 5 (commencing with Section 7065) of Chapter 9 of Division 3 of the Business and Professions Code, and for which Division of the State Architect approval is required, can be performed before receipt of the required DSA approval.

IV. Scope of Work

The Scope of Work is divided into Preconstruction Phase Services and **one (1) Construction Increment** Commencement or completion of the Preconstruction Services does not obligate the District to proceed with the Construction Increment with the selected LLB Entity. The Scope of Work is anticipated to include the following:

1. **Preconstruction Phase Services for the Project – Exhibit H to the Facilities Lease (attached as Exhibit E to the RFP):**

    a. Input to and review of design and construction documents, constructability review – not code level plan checks - for clarity, consistency, coordination, schedule, phasing, budget - (one formal Constructability report for the project expected after DSA submission). Backchecks to be performed once design team has addressed review comments and prior to DSA approval for each project. The LLB Entity will work in a collaborative manner during the design process with the district staff, the Architect and the CM, as applicable. **The LLB Entity shall include the building design team in the preconstruction process for the assistance with the site adapt approvals.** The LLB Entity should provide input on construction methodology and detailing based on the goals and objectives of the design to incorporate the strengths of their team. The LLB Entity may need to perform site investigation to confirm utilities and other infrastructure impacted or incorporated into the design to confirm location and or condition at the

cs3infoarticl utr h 37(l)320-(i) bed rutio ar
Districnis ant41.197(1i.253 0 4(c) 29.1 (o.n at) (eam)]TedO -0.00p.5 1 (tnE2i)3.1 (tnc)-20.1.00p.5 8 (ed r).b

Submittal Cover

Include the RFP's title and submittal due date, the name, address, fax number, and the telephone number of responding firm (or firms if there is a joint venture or association). Include Respondent's point of contact for this RFP with contact information including email address.

Table of Contents

Include complete and clear listings of heading and pages to allow easy reference to key information.

Body of Submittal

The following sections should be included in the order listed:

following sub-issues is required:

a. Suspension or revocation of any license of the Respondent, or of any parent, subsidiary, predecessor company, or affiliated company, within the last ten (10) years. An affiliated company is one with at least 10% common ownership, or with the same qualifying individual, or that has two or more board members or officers in common. (Less 1-10 points per incident, depending on the reason, the company, and when the incident occurred)

b. Any EPA, Air Quality Management District, or Regional Water Quality Control Board finding against the Respondent or the owner of a project on which the Respondent was the prime contractor in the past five (5) years. (Less 1 point per incident)

c. In the past five (5) years, any violation by the Respondent of any provision of California apprenticeship laws or regulations, or the laws pertaining to use of apprentices on public works, or the laws requiring use of a "skilled and trained workforce" on certain public works projects. "Skilled and trained" violations should include only violations by the Respondent not subcontractors of any tier and should be counted as one (1) violation per project. (Less 1 point per incident up to a maximum of 5 points)

d. Payment by the Respondent of liquidated damages of $100,000 or more on any contract in the last five (5) years. (Less 1 point per incident. The District retains discretion to subtract additional points for any incident in which over $150,000 in liquidated damages was paid, up to a maximum of 5 points.)

e. Termination of the Respondent for cause and/or default within the last ten (10) years. Incidents where the termination was withdrawn or changed to a termination for convenience need not be listed. (Less 10 points if in the last 5 years; less 5 points if over 5 years ago)

f. In the past five (5) years, cancellation of any insurance policy or refusal of any insurance company to renew an insurance policy due to non-payment of premiums or losses claimed. (Less 3 points per incident)

g. Any finding by any public entii12.1 (be94.1 (er)-6.b.1 86 Td [(a)Tj EMCBDC -0.00.1 (ngg(s)-8 (;)-1.1 (6.4 (ef)-161

District will not release the Proposals until after it has either elected not to proceed with the Project or has announced an intent to award a contract for the Project.

11. The District reserves the right to request additional information at any time, which, in its sole opinion, is necessary to assure that a Respondent's competence, number of qualified employees, business organization and financial resources are adequate to perform the required lease-leaseback services for the District.

12. If the Respondent to which the LLB instrument is awarded fails to execute the Site Lease and Facilities Lease within one week following award by the Board then the Board may award the LLB Instrument to the next-highest scored Respondent if the Board finds the award to be in the best interest of the District.

VII. General Information

1. Amendments. The District reserves the right to cancel or revise in part or in its entirety this RFP. If the District cancels or revises this RFP, then it will do so by addenda posted to the District's website and provided to Respondents. The District also reserves the right to extend the date responses are due.

2. Inquires. Any questions regarding this RFP or selection process shall be directed in writing to all of the following:

Sacramento City USD Contracts Office
Robert Aldama: robert-aldama@scusd.edu &
Tina Alvarez-Bevens: tina-alvarez-bevens@scusd.edu

and

Cassie Baugher, PM
Kitchell CEM
Cbaugher@Kitchell.com
and
Jo Ward, PE
Kitchell CEM
Jward@Kitchell.com

Applicants are requested not to contact other District staff, Board members, and/or the Architect in connection with this selection process. Any applicants who violate this request may be disqualified from further consideration.

The District will reply regarding substantive issues by addenda which will be uploaded to the District's website. It is the responsibility of the Respondent to check the District's website for updated information prior to the Proposal due date. Questions received after the deadline noted in the RFP may not be answered. Only questions answered by formal written addenda will be binding.

Respondents shall submit questions regarding any ambiguity, uncertainty, or other perceived flaw in this RFP, or any proposed changes to the Site Lease or Facilities Lease, as soon as the issue is identified, but no later than the deadline to submit questions on this RFP. Any such issue which is not raised with the District's designated representative prior to the deadline to submit questions shall be waived, and the District will not consider any challenge based on the contents, structure, or terms of this RFP after the Proposal deadline. **Specifically, the District does not intend to consider any requested changes to the Facilities and/or Site Leases after the Proposal deadline, other than to insert information about the selected LLB Entity and its pricing information, unless such changes were proposed prior to the question submittal deadline and disclosed to other Respondents as potentially acceptable changes in an addendum.**

The District shall not be obligated to respond to any question unless it is submitted in writing to the District designated representative identified above. The District shall be bound only by written responses to questions contained in an addendum to the RFP. Oral responses, or email responses, shall not be binding on the District. **If the District approves any change to the language of the Facilities Lease or Site Lease, that change will be shared with all Respondents by addendum identifying the optional alternate language.**

EXHIBIT B

PRELIMINARY SITE PLAN



Direct Job Costs		Direct Cost of the Work	General Conditions	Overhead and Profit	Paid by District
1	Wages of Construction Labor	X			
2	Labor/Fringe Benefits & Burden	X			
3	Subcontract Costs	X			
	Material & Equip				
4					

2	Developer-provided insurance				
3	Printing - Drwgs &				

EXHIBIT D

FEE PROPOSAL FORM

Fee Proposal should be based on the estimated project costs in RFP.
Fee Proposal form to be in a separate sealed envelope with one (1) hard copy and one (1) electronic copy.

Proposing Firm Name: _____

	ITEM Description	Amount
1	**Proposed Preconstruction Services Fee –** Collaboration/Meetings	**$**
2	**Proposed Preconstruction Services Fee** – Site Investigation Allowance	**$100,000**
3	**Proposed Preconstruction Services Fee** – Preliminary Construction Project Schedule and Preliminary Site Logistics Plan	**$**
4	**Proposed Preconstruction Services Fee** – Preliminary Cost Estimates	**$**
5	**Proposed Preconstruction Services Fee –** Value Engineering	**$**
6	**Proposed Preconstruction Services Fee –** Constructability Review of Construction Documents (including BIM).	**$**
7	**Proposed Preconstruction Services Fee – Development of Total Base Rent**	**$**
8	**Proposed Preconstruction Services Fee –** Assessment of Long Lead Time Items (Does not include Allowance; to be added via Amendment during Preconstruction)	**$**
9	**Total for Preconstruction Services (Rows 1-8)**	**$**

10	**General Conditions:** Refer to EXHIBIT C as reference for allowable costs and items that the Developer will include as general conditions and not as part of direct costs of work.	**GCs per month**	**$**
11	**Fee (inclusive of overhead and profit)** (as a percentage of direct costs)		**%**
12	**Bonds** (Per Facilities Lease)		**%**
13	**Insurance cost** (Per Facilities Lease)		**%**
14	**Interest Rate on Loan Amount**		**%**

Proposing Firm Signature: _____

Signature Name: _____

Signature Title: _____

EXHIBIT F

SITE LEASE

(Document attached separately)

fax, email, letter, or other reasonable means, but must be documented. Submit documentation of all outreach efforts with the Good Faith Efforts documentation. Include copies of all DVBE responses.
Follow up initial solicitations. Document all such efforts and DVBE responses as part of the Good Faith Efforts documentation.
Work with interested DVBEs, including providing adequate information about the project and portions of work available and negotiating in good faith with interested DVBEs to assist them with being able to bid. Document all such efforts with the Good Faith Efforts documentation.

Substitutions

Entity and its subcontractors must use the DVBE subcontractor(s) and/or supplier(s) proposed unless Entity requests and receives authorization to substitute from the District. A DVBE subcontractor or supplier shall be replaced by another DVBE if possible. At a minimum, any request for substitution must include:

The reason for the substitution, which shall be limited to the circumstances permitted under Public Contract Code section 4107(a).
The identity of the listed DVBE and the name, address, contractor number, and DIR registration number of the proposed replacement.
If a DVBE cannot be identified as a replacement, documentation of efforts to find available DVBEs.

The DVBE shall be given the rights afforded by Public Contract Code section 4107 prior to the District acting on a requested substitution.

FAILURE TO ADHERE TO AT LEAST THE DVBE PARTICIPATION PROPOSED WHEN ADOPTING THE TOTAL BASE RENT MAY BE CAUSE FOR CONTRACT TERMINATION AND RECOVERY OF DAMAGES FOR DEFAULT.

END OF DOCUMENT

EXHIBIT J

NON-COLLUSION AFFIDAVIT

(Public Contract Code Section 7106)

The undersigned declares:

I am the _____ of _____, the party making the foregoing
[Title] [Name of Firm]
bid/proposal.

The bid/proposal is not made in the interest of, or on behalf of, any undisclosed person, partnership, company, association, organization, or corporation. The bid/proposal is genuine and not collusive or sham. The bidder/proposer has not directly or indirectly induced or solicited any other bidder/proposer to put in a false or sham bid. The bidder/proposer has not directly or indirectly colluded, conspired, connived, or agreed with any bidder/proposer or anyone else to put in a sham bid/proposal, or to refrain from bidding/proposing. The bidder/proposer has not in any manner, directly or indirectly, sought by agreement, communication, or conference with anyone to fix the bid/proposal price of the bidder/proposer or any other bidder/proposer, or to fix any overhead, profit, or cost element of the bid/proposal price, or of that of any other bidder/proposer. All statements contained in the bid/proposal are true. The bidder/proposer has not, directly or indirectly, submitted his or her bid/proposal price or any breakdown thereof, or the contents thereof, or divulged information or data relative thereto, to any corporation, partnership, company, association, organization, bid depository, or to any member or agent thereof, to effectuate a collusive or sham bid/proposal, and has not paid, and will not pay, any person or entity for such purpose.

Any person executing this declaration on behalf of a bidder/proposer that is a corporation, partnership, joint venture, limited liability company, limited liability partnership, or any other entity, hereby represents that he or she has full power to execute, and does execute, this declaration on behalf of the bidder/proposer.

I declare under penalty of perjury under the laws of the State of California that the foregoing is true and correct and that this declaration is executed on _____,
[Date]
at _____, _____.
[City] [State]

Signature: _____

Print Name: _____

Title: _____

END OF DOCUMENT

EXHIBIT K

IRAN CONTRACTING ACT CERTIFICATION

(Public Contract Code Sections 2202-2208)

Prior to bidding on or submitting a proposal for a contract for goods or services of $1,000,000 or more, the bidder/proposer must submit this certification pursuant to Public Contract Code section 2204.

The bidder/proposer must complete **ONLY ONE** of the following two options. To complete OPTION 1, check the corresponding box **and** complete the certification below. To complete OPTION 2, check the corresponding box, complete the certification below, and attach documentation demonstrating the exemption approval.

☐ **OPTION 1.** Bidder/Proposer is not on the current list of persons engaged in investment activities in Iran

EXHIBIT L

CERTIFICATION REGARDING RUSSIAN SANCTIONS

On March 4, 2022, Governor Gavin Newsom issued Executive Order N-6-22 regarding Economic Sanctions against Russia and Russian entities and individuals. “Economic Sanctions” hereunder refers to sanctions imposed by the United States government in response to Russia’s actions in Ukraine, as those sanctions may be updated from time to time, as well as any sanctions imposed under state law. By its signature below, the contractor represents that it is not a target of Economic Sanctions.

Should the District determine that the Bidder is a target of Economic Sanctions or is conducting prohibited transactions with sanctioned individuals or entities, that shall be grounds for rejection of the Contractor’s bid/proposal for lack of responsibility any time prior to contract execution, or, if etermined after contract execution, shall be grounds for termination for default by the District. Should the District determine that any of the Bidder’s subcontractors listed in accordance with Public Contract Code section 4104 is a target of Economic Sanctions or is conducting prohibited transactions with sanctioned individuals or entities, then, at the District’s discretion, that shall be grounds for rejection of the Contractor’s bid/proposal (if prior to award) or for required substitution of the sanctioned subcontractor, subject to the requirements of Public Contract Code section 4107, with the Contractor to bear all costs of replacing the non-responsible subcontractor.

I, the official named below, declare under penalty of perjury under the laws of the State of California that the foregoing is true and correct and that this certification is executed on _____ at _____, California.
[Date] [City]

BIDDER:_____

BY: _____
Signature

_____
Type/Print Name

_____
Title

EXHIBIT M

SCUSD PROJECT LABOR AGREEMENT

(Document attached separately)

EXHIBIT O

SUBCONTRACTOR LISITNG FORM

PROJECT: Pacific Elementary School New Construction

LLB Entity acknowledges and agrees that it must clearly set forth below the name, location and California contractor license number of each subcontractor who will perform work or labor or render service to the LLB Entity in or about the construction of the Work or who will specially fabricate and install a portion of the Work according to detailed drawings contained in the plans and specifications in an amount in excess of one-half of one percent (0.5%) of LLB Entity's total Base Fee and the kind of Work that each will perform. Vendors or suppliers of materials only do not need to be listed.

LLB Entity acknowledges and agrees that, if LLB Entity fails to list as to any portion of Work, or if LLB Entity lists more than one subcontractor to perform the same portion of Work, LLB Entity must perform that portion itself or be subjected to penalty under applicable law. In case more than one subcontractor is named for the same kind of Work, state the portion of the kind of Work that each subcontractor will perform.

If alternate fee(s) is/are called for and LLB Entity intends to use subcontractors different from or in addition to those subcontractors listed for work under the Base Fee, LLB Entity must list subcontractors that will perform Work in an amount in excess of one half of one percent (0.5%) of LLB Entity's total Base Fee plus alternate(s).

If further space is required for the list of proposed subcontractors, attach additional copies of page 2 showing the required information, as indicated below.

Subcontractor Name: _____

CA Cont. Lic. #:_____ Location: _____

DIR Registration #: _____ Portion of Work:

Subcontractor Name: _____

CA Cont. Lic. #:_____ Location: _____

DIR Registration #: _____ Portion of Work:

Subcontractor Name: _____

CA Cont. Lic. #:_____ Location: _____

DIR Registration #: _____ Portion of Work:

Subcontractor Name: _____

CA Cont. Lic. #:_____ Location: _____

DIR Registration #: _____ Portion of Work:

Subcontractor Name: _____

CA Cont. Lic. #:_____ Location: _____

DIR Registration #: _____ Portion of Work:

Signature block on next page

Date: _____

Proper Name of LLB Entity: _____

Signature: _____

Print Name: _____

Title: _____

END OF DOCUMENT