



5735 47th Avenue Sacramento, CA 95824
(916) 643-2464

Janea Marking, Chief Business Officer
Robert Aldama, Purchasing Manager

Date: February 9, 2024

Issued by: Sacramento City Unified School District

This addenda shall supersede the original Information, attachments, and specifications regarding RFQ/P #0415-468 where it adds to, deletes from, clarifies or otherwise modifies them. All other conditions and any previous addenda shall remain unchanged.

In reviewing the RFP, we have one question as it relates to the General Conditions for the project. We understand that the anticipated duration for construction is 70 calendar days and that this will be confirmed through preconstruction. Are we to provide GC/GR costs to reflect a 70 calendar day duration? Or would it make sense to evaluate the GC costs broken down by month or week? Please advise.

information.

ns and specifications be provided?

2 for current project plans and specifications (DSA backcheck documents).

requirements be reduced to align more with what was required for the project?

ments are to remain as is. Refer to 0415-468 RFQ/P, I. PROJECT SCOPE OF SERVICES, I. Insurance.

Date: _____

(print) _____