

Business Services Contracts Office

5735 47th Avenue Sacramento, CA 95824 (916) 643-2464

Rose Ramos, Chief Business Officer Jessica Sulli, Contract Specialist

ADDENDUM NO. 2

Date:	March 23, 2022
Issued by:	Sacramento City Unified School District
Project:	RFQ/P #0530-442 Luther Burbank High School Pool Replacement & Locker Room Improvement
This addenda shall supersede the original Information, attachments, and specifications regarding RFQ/P #0530-442 where it adds to, deletes from, clarifies or otherwise modifies them. All other conditions and any previous addenda shall remain unchanged.	
AD2.01	
Replace RFP Replace in its entirety the RFP with the amended RFP that is attached as part of this Addendum:	
Revise	RFQ/P response deadline to extend to March 28, 2022 at 10:00 a.m.
Attachments	s:
RFP	END OF ADDENDUM NO. 2
Vendor to s	sign as acknowledgment of receipt and return with SOQ:
Signature: _	Date:
Company N	ame (please print)