

City Unified School District

Business Services


Contracts Office

5735 47th Avenue • Sacramento, CA 95824

(916) 643-2464

Gerardo Castillo, Chief Business Officer


Kimberly Teague, Contract Specialist



Date April 14, 2016


Issued by: Sacramento City Unified School District

Project: Paving Repairs at Susan B. Anthony ES



City Unified School District

6. Q.: See cross hatch pattern on 3D/AD1 that indicates "Grind existing AC as




City Unified School District

17 Sheet C1.1A:
Detail 2/C1.1 added.
Grading Note #4 added.
Plan at Apparatus Area updated

18 Sheet C1.1B:

Concrete finish and call out around perimeter of concrete
Specification Section 01 22 00 – Alternates and Unit Pricing has been added.
New Bid Fo (page 24) is attached.



BID NOTES:
ALL WORK SHOWN THIS PLAN IS TO
BE PART OF A LINE ITEM FOR
ADDITIVE ALTERNATE #1 ON THE BID
FORM.

NORTH

SCALE: 1"=0'

DEMOLITION PLAN - AP PARATUS AREA

FILE: SBAERP_ENL_SITE_D


D07
TYP.
OF (

D24

D05

D06

D10



D10

OF 12

TAIN FOR
ROTECT IN
ING (N)
CONDITION.
IN PLACE.
IN PLACE.
WORK.

BOX TO FLUSH WITH NEW GRADE. SEE CIVIL

EQ. TO (E), TO SET IN 12" DIA. X 18" DEEP
TROWEL SMOOTH TOP OF CONC. FOR

MTL. STORAGE CONTAINER.

BENCH IN CONC. SET BENCH SEAT AT +/- 17" A.F.F

IN CURB, SEE CIVIL FOR CURB DETAIL

SEE CIVIL PLANS FOR WORK PROVIDE (N)
COMPLIANT GRATE SET TO (N) ION.

RT SEE DETAIL

ING AT HOPSCOTCH, SEE DETAIL




CURT, SEE DETAIL

SEE CIVIL. CONNECT (N) TO (E) CONC. PAVING

/ ACC. COMPLIANT GRATE PER CIVIL PLANS.

OOD HEADER BD. AGAINST (E) FENCE POSTS
PAVING

SUSAN B. ANTHONY E.S. 7864 DETROIT BLVD. SACRAMENTO, CA 95832		SACRAMENTO CITY USD	
JOB#: 15-227		SCALE: AS NOTED	
DRAWN BY: ML			




NOTES:
 WORK SHOWN THIS PLAN IS TO
 PART OF A LINE ITEM FOR
 TIVE ALTERNATE #1 ON THE BID
 1/4" = 20 feet

GRA


TE: SUSAN B. ANTHONY E.S.
AMN BY:


5-227 C1.1 B
1 inch = 20 feet



DATE: 04/12/2016
 DRAWN BY: ML
 JOB#: 15-227
 SCALE: AS NOTED

DRAINAGE PLAN
 SUSAN B. ANTHONY E.S.
 7864 DETROIT BLVD.
 SACRAMENTO, CA 95832
 SACRAMENTO CITY USD





DATE: 04/12/2016
DRAWN BY: ML
JOB#:

PAVING PLAN
SUSAN B. ANTHONY E.S.
7864 DETROIT BLVD.



15-227 C2.1 A

1 inch = 20 feet



3

4'


DOCUMENT 01 22 00

ALTERNATES AND MODIFICATIONS

PART 1 – ALTERNATES

1.01 RELATED DOCUMENTS AND PROVISIONS

All Contract Documents should be reviewed for applicable provisions related to the



- B. Special Conditions;
- C. Bid Form and Proposal;
- D. Instruction to Bidders.

1.02 DESCRIPTION

The items of work indicated below propose modifications to, substitutions for, additions to and/or deletions from the various parts of the Work specified in other

Sections of the Specifications. The acceptance or rejection of any of the alternates is strictly at the option of the District subject to District's acceptance of Contractor's stated prices contained in this Proposal.

1.03 GENERAL

Where an item is omitted, or scope of Work is decreased, all Work pertaining to the item whether specifically stated or not, shall be omitted and where an items is added

SUSAN B. ANTHONY ELEMENTARY SCHOOL

PART 2 - UNIT PRICING, Not Applicable

PART 3 - EXECUTION, Not Applicable

END OF DOCUMENT

Additive Alternates:

Additive Alternate #1

Dol Dol
lars \$

Apparatus Area

Descriptions of alternates are primarily scope definitions and do not necessarily detail the full range

[REDACTED]

55. The undersigned has reviewed the Work outlined in the Contract Documents and fully

[REDACTED]