



**Administrative Services  
Contracts Office**

5735 47th Avenue Sacramento, CA 95824  
(916) 643-2464 FAX (916) 643-2190

*Jonathan P. Raymond, Superintendent  
Patricia A. Hagemeyer, Chief Business Officer*

**Via Facsimile and Electronic Mail**

**A D D E N D U M   N O . 2**

Date: February 18, 2011

Issued by: Sacramento City Unified School District

Project: PC11-700-0505, Sacramento High School Pool Equipment Replacement Project

You are hereby notified of the following changes, clarifications, or modifications to the original Contract Documents, Specifications, and Drawings. This Addendum shall supersede the original project documents, and shall take precedence over anything to the contrary therein. All Addenda shall be acknowledged in the Bid Form. Failure to do so may result in disqualification of the bid. All other conditions remain unchanged.

---

**Original Bid Opening:** Friday, February 18, 2011, 2:00 p.m.

**Revised Bid Opening:** unchanged.

Addendum No. 2 deletes the requirement to provide a line item bid alternate for the replacement of the conduit serving this run including all demolition, trenching, conduit and pull boxes, and surface patch back to match adjacent materials

Original Item No. 16 in Addendum No. 1:

See attached Electrical drawings (AD1-1, AD1-2, & AD1-3) for required replacement of feeders to the transformer in the Pool Equipment Building. This work is to be included in the base bid. Provide a line item bid alternate for the replacement of the conduit serving this run including all demolition, trenching, conduit and pull boxes, and surface patch back to match adjacent materials.

Revised Item No. 16:

See attached Electrical drawings (AD1-1, AD1-2, & AD1-3) for required replacement of feeders to the transformer in the Pool Equipment Building. This work is to be included in the base bid.

**END OF ADDENDUM NO. 2**